APRIL 27, 2015

TO: PROSPECTIVE BIDDERS
FROM: GABE DOBBS, PROJECT ENGINEER (KIMLEY-HORN) ON BEHALF OF TOWN OF MATTHEWS
SUBIJECT: ADDENDUM 3 - WBS 39077.3.F3 (MUNICIPAL CONTRACT FOR U-4713B CAMPUS RIDGE

RD. REALIGNMENT) — Additional Questions from Bidders

The following responses are from questions by contractors:

Question #1 - While review SP-06 it appears that a number of Contract Line Items are listed in the
“Measurement and Payment” section but under the “Pay Item” heading it appears that only two of the
items listed will be paid, please explain.

It also appears that items for coir fiber mat and coir fiber baffles need to be added based on the
descriptions in SP-06

Answer #1 — Items listed in SP-06 and subsequent instructions are to clarify the intent of the design and
materials used for construction of the skimmer basins shown in the plans. Most of these items are
measured and paid for according to NCDOT Standard Specifications items, as is specifies in the language
of SP-06. The quantities of these items have been accounted for in the standard line item bid quantities.

Coir fiber mat, for clarification, is a matting type typically used for construction of these basins, and is
accounted for in Pay Item 53 “Matting for Erosion Control”. No additional item needed for coir fiber
mat. A pay item and quantity has been added to the attached bid schedule of prices Page 2 — Pay Item
50B “Coir Fiber Baffles”.

-END OF ADDENDUM #3

Attachments:

-Updated Bid Schedule of Prices — Page 2

CC: Mr. Ritchie Hearne, P.E.
Mr. Terry Burleson, P.E.
Ralph Messera, Public Works Director - Town of Matthews

Benjamin Taylor, P.E. (Kimley-Horn)



Contract No. U-4713B - Campus Ridge Road Realignment

TOM Project #
County Mecklenburg

EROSION CONTROL ITEMS

SCHEDULE OF PRICES - Page 2

Rev. 04-22-15

TOWN OF MATTHEWS, NORTH CAROLINA

43 1660  |SEEDING & MULCHING 9lac
24 310  |18" TEMP PIPE 156|LF
45 310 |24" TEMP PIPE 351[LF
46 1639 |SPECIAL STILLING BASIN 2|EA
47 SP-5  |IMPERVIOUS DIKE 100|LF
48 SP-4  |PERMANENT SOIL REINFORCEMENT MAT 20460|SY
29 sP6  |2" SKIMMER 3[EA
50 sP-6  |2.5" SKIMMER 4lEA
508 1640  |CORFIBER BAFFLES s20lLE
51 1605 | TEMPORARY SILT FENCE 4186|LF
52 1630 |SILT EXCAVATION 1650|CY
53 1631 |MATTING FOR EROSION CONTROL 550|SY
54 1610 |SEDIMENT CONTROL STONE 390/ TON
55 1610 |STONE FOR EROSION CONTROL, CLASS A 100|TON
56 1610  |STONE FOR EROSION CONTROL, CLASS B 805|TON
57 876 |RIP-RAP,CLASS 1 167|TON
58 1632 |1/4" HARDWARE CLOTH 250|LF
59 1615 |TEMPORARYMULCHING 7|ac
60 1620  |SEED FOR TEMPORARY SEEDING 950|LB
61 1620 |FERTILIZER FOR TEMPORARY SEEDING 35|TN
62 1622 |TEMPORARY SLOPE DRAIN 190|LF
TRAFFIC CONTROL ITEMS
63 SP-3  |TRAFFIC CONTROL 1lLs

SUBTOTAL =

10% Contingency =

TOTAL =




